STATE OF HAWAII
HAWAII PUBLIC HOUSING AUTHORITY
NOTICE TO PROVIDERS OF PROFESSIONAL SERVICES FOR
STATE CAPITAL IMPROVEMENT PROGRAM &
FEDERAL CAPITAL FUND PROGRAM PROJECTS

The State of Hawaii, the Hawaii Public Housing Authority (HPHA) anticipates the need for
professional services for State Capital Improvement Program and Federal Capital Fund
Program projects during fiscal year July 1, 2016 through June 30, 2017. The HPHA is
seeking qualified firms to provide the following professional services:

ARCHITECTURE

CIVIL ENGINEERING
ELECTRICAL ENGINEERING

FIRE PROTECTION ENGINEERING
MECHANICAL ENGINEERING
STRUCTURAL ENGINEERING
PLANNING

ENVIRONMENTAL ENGINEERING
. THIRD PARTY PERMIT REVIEWER
10.ELEVATOR CONSULTANT
11.LAND SURVEYOR

OF00 NI DUCH AN, 2

A Hawaii State license is required for architecture and engineering. Proof of valid licensing
is required. Planning firms must have the necessary education, training and experience.
Federal Environmental Protection Agency (EPA) and State Department of Health (DOH)
accreditation and training are required for projects involving the removal of asbestos-
containing materials (ACM), lead-based paint (LBP), lead-containing paint (LCP), and other
hazardous materials.

All work to be performed under Federally funded contracts are subject to the requirements
of Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C.
1701u (section 3) and qualified firms shall agree to comply with HUD's regulations in 24
CFR part 135.

Professional services for design shall meet compliance with the current Americans with
Disabilities Act Accessibility Guidelines (ADAAG), Uniform Federal Accessibility Standards
(UFAS), and the Environmental Reviews for Federally-Subsidized Public Projects.

SUBMITTAL REQUIREMENTS

Consultants interested in providing professional services must submit a letter of interest with
the required information listed below by October 3, 2016, 9 a.m. to the:

Procurement Officer

Hawaii Public Housing Authority
1002 North School Street
Honolulu, Hawaii 96817
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Submit three (3) copies and one (1) compact disc (CD) of the requested information listed
below. Submit one (1) copy of the optional information or any additional supportive
material. The Project List is attached as “EXHIBIT A”".

THE REQUESTED INFORMATION LISTED BELOW MUST BE INCLUDED; COLLATE
AND SEPARATELY TAB IN THE FOLLOWING ORDER:

Tab 1: Letter of Interest and Projects of Interest

a. Letter of Interest
b. EXHIBIT A - HPHA Project Listing - Indicate which projects are of interest to
your firm as the Prime Discipline for Selection for the project.

Tab 2: Qualifications

EXHIBIT B — HPHA Questionnaire

Complete the attached HPHA Questionnaire, an electronic version in Excel is
available as an attachment to this advertisement on the SPO website,
http://spo3.hawaii.gov/notices/notices.

For firms submitting for more than one discipline, submit a complete HPHA
Questionnaire for EACH discipline.

Please note that HPHA may send an additional follow up questionnaire for select
projects.

Tab 3: License / Accreditations

a. A Hawaii State license is required for architecture, engineering, landscape
architecture and surveying. Provide either a copy of the actual DCCA license
card, or a print out from the Professional & Vocational Licensing website
reflecting a current license.

b. Planning firms must have the necessary education, training and experience.

c. Firms interested in the discipline /category of Environmental Engineering must
provide copies of all required certifications. Federal EPA and State DOH
accreditation and training are required for projects involving the removal of
ACM, LBP, LCP, and other hazardous materials.

d. Leadership in Energy and Environmental Design (LEED) accreditation will be
considered on select projects.

Tab 4: Vendor Compliance

Evidence that the firm is currently registered to do business in the State of Hawaii.
If your firm is registered with Hawaii Compliance Express, then provide a
Certificate of Vendor Compliance that reflects a status of Compliant. Otherwise,
provide certificates reflecting current compliance with the Hawaii Department of
Taxation, Internal Revenue Service, Hawaii Department of Commerce &
Consumer Affairs, and Hawaii Department of Labor & Industrial Relations.

Page 2



Tab 5: Insurance

Evidence of Errors and Omissions insurance.

Tab 6: Firm Standing

A signed, self-certification statement that the firm is not debarred or suspended.

Tab 7: Client References

The names and phone numbers of up to five (5) clients who may be contacted,
including at least two (2) for whom services were rendered during the preceding
year.

Tab 8: Minority Statement

Evidence of the firm's effort to encourage and utilize minorities and minority
business enterprise (MBE) firms in its operations. Include proposed percent of
overall project effort to be performed by minority-owned business enterprises.

Tab 9: Specialty Subconsultant Statement

Statement indicating any objections to retaining specialty subconsultants for
environmental, geotechnical and other specialty services under the prime
contract. Objections may affect a firm's consideration for certain projects, as it is
typically HPHA's policy that all subconsultants are hired under the prime
consultant’s contract.

Tab 10: OPTIONAL Additional Firm Information

a. Company literature or brochures
b. Photographs of past projects

c. Letters of commendation

d. Awards

Incomplete Submittals: Submittals received by the due date, but with missing, deficient or
out-of-order items, will be considered incomplete. Applicants will be notified by email or
telephone of the deficiencies and will have five (5) working days from the notification date to
submit all the required items. Please include a contact telephone number or email address.
Correction of submittals taking longer than five (5) working days shall be removed from
consideration.

Late Submittals: Late submittals are acceptable throughout the fiscal year, but will not
receive the same consideration as the timely submittals due to the reduced number of
projects requiring professional services.
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EVALUATION

Selection of professionals will be made in accordance with section 103D-304, Hawaii
Revised Statutes, and Chapter 3-122, subchapter 7, Hawaii Administrative Rules, as
amended. The following criteria will be used to evaluate all submissions.

No. %

EVALUATION CRITERIA

1 | Experience and professional qualifications relevant to the project type. 40

Past performance on projects of similar scope for public agencies or private
2 industry, including corrective actions and other responses to notices of

deficiencies. If available, the HPHA Project Evaluation form(s) will be 35
factored into this criteria.
3 | Capacity to accomplish the work in the required time. 25

Evidence that the professional(s) is/are currently licensed in

Hawaii (DCCA certification). Mandatory

Evidence that the firm is currently registered to conduct
5 | business in the State of Hawaii. Provide a compliant Certificate Mandatory
of Vendor Compliance.

Evidence that the firm carries Errors and Omissions insurance
6 | of at least $1,000,000 per claim and $2,000,000 in the Mandatory
aggregate. Provide a valid Certificate of Insurance.

Signed certified statement that the firm is not debarred,
7 | suspended, or otherwise prohibited from professional practice Mandatory
by any Federal, State, or Local agency.

Once the qualifications have been evaluated and ranked, the HPHA will use the contract
negotiation process to obtain the most highly ranked and qualified professional at a fair and
reasonable price. The proposed contract will include tasks with a scope of services and a
payment schedule in accordance with Form AG-011, Rev 07/28/2005, Form AG-012, Rev
11/15/2005, and Federal form HUD-51915 (9/98) as may be amended from time to time.

The selected top-ranked firm will be required to visit the project site(s) prior to submission of
a fee proposal and a project proposal, which shall include an overall project schedule,
identification of the proposed design team, assignment of company personnel, personnel
qualifications and related past project experiences. The proposal shall also include design
alternatives/ innovations, actual labor and overhead rates, a fee proposal, a preliminary cost
estimate, and other related information as may be required.
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GENERAL INFORMATION

The selection committee will give first consideration to those professionals who have
expressed interest in the specific projects listed in “EXHIBIT A", to those who correctly meet
the submittal requirements, and to those who qualify as the ‘Prime Discipline’ listed on
“EXHIBIT A" that is required for that project. However, the selection committee may
consider all professionals who respond to this Notice when in the best interest of the State.

Not all listed projects will necessarily be implemented during fiscal year July 1, 2016 through
June 30, 2017. The HPHA may implement projects other than those specifically listed
without additional notices. Certain listed projects may be advertised again in order to obtain
additional applicants if the response to this Notice is inadequate. Other projects may also
be advertised separately on the State and County Procurement Notices website at:
http://spo3.hawaii.gov/notices/notices.

Projects may be funded using State or Federal Funds or a combination of both. It is
anticipated that some projects may extend beyond the current fiscal year due to funding
availability, relocation needs or other phasing requirements.

Please include a point-of-contact name, phone number and email address.

HAWAII PUBLIC HOUSING AUTHORITY

HAKIM OUANSAFI
Executive Director

Z5
%

OPPORTU
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EXHIBIT A
HPHA PROJECT LISTING

INSTRUCTIONS: Check all projects of interest in the list below. Selection will be made only for the
corresponding 'Prime Discipline’ listed.

Prime Discipline for Selection: ARCHITECT

O

O

INTERESTED IN ALL PROJECTS LISTED BELOW FOR ARCHITECT PRIME DISCIPLINE
SELECTION

HALE HOOKIPA SITE AND DWELLING IMPROVEMENTS, HA 1053, Kona, Hawaii

Scope of work may include, but is not limited to unit upgrades, gas tank replacement, upgrade call for aid
system, sewer line & seepage pit replacement, install individual water meters, site erosion,
paving/striping, replace wood benches, and accessiblity improvements.

Anticipated Start of Design: Fall 2017

Estimated Construction Cost:  $5,000,000

HALE HOOLULU SITE AND BUILDING IMPROVEMENTS, HA 1019, Island of Kauai, Hawaii

Hale Hoolulu Site and Building Improvements, including but not limited to concrete repairs, structural
repairs, soils testing, painting, etc.

Anticipated Start of Design: Summer 2017

Estimated Construction Cost:  $1,000,000

HALIA HALE, BUILDING & SITE IMPROVEMENTS, HA 2404, Oahu, Hawaii

Building and site improvements to include ADA upgrades, reroofing, waterproofing, concrete repairs,
painting, flooring, and cabinetry, electrical and mechanical improvements.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $750,000 to $1,000,000

HOOLULU AND KAMALU BUILDING & SITE IMPROVEMENTS, HA 2403 A & B, Oahu, Hawaii
Miscellaneous work to include walkway repair, repaving, termite damage repair, security fence
replacement, spall repair, exterior painting, roofing, guardrail repair, cabinet replacement, fire alarm
enunciator connection between the two buildings, roof drain repair/replacement and accessibility, site &
building improvements.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $5,000,000

KAHEKILI TERRACE AND MAKANI KAl HALE ACCESSIBILITY IMPROVEMENTS, HA 1017 Maui
Hawaii

Scope of work may include, but is not limited to ADA units, sidewalks, parking lots and ADA ramps.
Anticipated Start of Design: Fali 2016

Estimated Cost: $1,000,000 to $2,000,000

KAIMALINO SITE & DWELLING IMPROVEMENTS, HA 1032, Kona, Hawaii

Scope of work may include, but is not limited to structural assessment and repair, upgrade underground
and in building sewer, interior renovation, replace backflow preventer, install individual water meters,
storm drain, perimeter fence, site erosion, irrigation, solar hot water, and accessibility improvements.

Anticipated Start of Design: Fall 2016
Estimated Construction Cost:  $5,000,000



KALANIHUIA SITE. DWELLING & ADA IMPROVEMENTS HA 1024, Oahu, Hawaii

Renovations for accessibility compliance with ADA and UFAS to dwelling units, public bathrooms, public
spaces & site, parking lot resurfacing and other building and site improvements.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost: $1,200,000 - $1,600,000

KALIHI VALLEY HOMES, COMMUNITY CENTER AND ADMINISTRATION BUILDING
IMPROVEMENTS, Oahu, Hawaii

Interior, exterior and accessibility improvements.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost.  $2,000,000 to $3,000,000

KANEOHE APARTMENTS BUILDING, ADA & SITE IMPROVEMENTS, HA 1069, Oahu, Hawaii
Miscellaneous work to include signage, parking restriping, security screens, painting, spall repair,
electrical, mechanical, fire alarm upgrade and accessibility, site & building improvements.
Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $4,000,000

KEALAKEHE SITE & DWELLING IMPROVEMENTS, Kona, Hawaii

Scope of work may include, but is not limited to site erosion, paving/striping, individual water meters,
interior renovation, fencing, irrigation, solar hot water and accessiblity improvements.

Anticipated Start of Design: Fall 2017

Estimated Construction Cost: $4,000,000

KE KUMU EKAHI, BUILDING & SITE IMPROVEMENTS, Waikoloa , Hawaii

Building and site improvements to include ADA upgrades, re-roofing, exterior re-painting, electrical and
mechanical improvements.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $2,800,000

LAIOLA, EXTERIOR BUILDING & SITE IMPROVEMENTS, HA 2402, Oahu, Hawaii
Exterior building painting, concrete repairs and accessibility & site improvements.
Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $750,000

MAKAMAE SITE, DWELLING & ADA IMPROVEMENTS HA 1046, Oahu, Hawaii

Renovations for accessibility compliance with ADA and UFAS to dwelling units, public bathrooms, public
spaces & site; parking lot resurfacing, reroofing building, concrete block spall repair, fencing repair,
retaining wall repair and other building and site improvements.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost: $900,000-$1,700,000

NANI OLU SITE & DWELLING IMPROVEMENTS, Kona, Hawaii

Scope of work may include, but is not limited to providing additional parking, interior renovation, sewer
and water pipe replacement, fire alarm system, paving/striping, individual water shut off, individual water
meters, site erosion, perimeter fence and accessibility improvements.

Anticipated Start of Design: Spring 2018

Estimated Construction Cost: 5,000,000




PAHALA BUILDING & SITE IMPROVEMENTS, HA 1050, Pahala, Hawaii

Interior & exterior renovation, reroofing, painting, infrastructure improvements, parking area refurbishment
and site & accessibility improvements.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $6,000,000

PALOLO VALLEY HOMES, BUILDING & SITE IMPROVEMENTS, PHASE 1V, HA 1008, Oahu, Hawaii

Building and site improvements to include hazmat abatement, reroofing, painting, interior renovations and
sitework.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $10 million -$15 million

PAOAKALANI AND MAKUA ALIl, BUILDING IMPROVEMENTS & ADA, HA 1036 & HA 1012, Qahu
Hawaii

Exterior building painting, exterior building repairs, accessibility and miscellaneous improvements.
Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $2,500,000

PUMEHANA SITE, DWELLING & ADA IMPROVEMENTS, HA 1047, Oahu, Hawaii

Renovations for accessibility compliance with ADA and UFAS to dwelling units, building entrance, public
bathrooms, public spaces & site, and other building and site improvements.

Anticipated Start of Design: Spring 2018

Estimated Construction Cost: $1,400,000 - $1,800,000

PUUWAI MOMI, REMOVAL OF HOT WATER TANKS, ROOF COATING, AND MISCELLANEQUS
REPAIRS, HA 1026, Oahu, Hawaii

Scope of work may include, but is not limited to removal of hot water tanks, roof coating, spalling, soil
erosion, fencing, and accessibility .

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $1,000,000

WAIMAHA-SUNFLOWER SITE, DWELLING, SECURITY AND ADA IMPROVEMENTS, HA 1057, Oahu,
Hawaii

Renovations for accessibility compliance with ADA and UFAS to dwelling unit bathrooms and site; security
cameras, fencing, lighting and other building and site improvements.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost: $350,000 - $400,000

WAIMANALO HOMES BUILDING & SITE IMPROVEMENTS. HA 1025, Oahu, Hawaii

Regrading, foundation crack/spall repair, countertop repair/replacement, replacement of select cabinet
doors, appliances, walls, sinks & doors, and accessibility, site & building improvements.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $4,000,000

WAIPAHU | AND || ACCESSIBILITY AND MISCELLANEQUS REPAIRS, Island of Oahu, Hawaii
Scope of work may inciude, but is not limited to accessibility improvements, miscellaneous repairs to
building, unit and site.

Anticipated Start of Design: Fall 2017

Estimated Construction Cost:  $1,500,000 to $3,000,000



STATEWIDE TYPE C VACANT UNIT REPAIRS, Statewide, Hawaii

Renovation of vacant units at any of the Federal and State-Funded Projects Statewide. Renovation work
may include repairs or renovation of floors, walls, ceilings, doors, windows, kitchens, baths, abatement,
energy-saving and accessibility improvements at selected units.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $30,000 to $120,000 per unit

REASONABLE ACCOMMODATION REQUESTS, Statewide, Hawaii

Reasonable accommodation requests at any of the Federal and State-Funded Projects Statewide.
Renovation work may include repairs or renovation of floors, walls, ceilings, doors, windows, kitchens,
baths, abatement and energy-saving and accessibility improvements at selected units.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $15,000 to $100,000 per unit

VARIOUS SITES IN AMP 38 (KAUAI) MODIFICATIONS TO SITE AND BUILDINGS

Scope of work may include, but is not limited to accessibility improvements, miscellaneous work or repairs
to building, unit, and site.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $2,000,000

VARIOUS SITES IN AMP 45 (OAHU — WINDWARD) MODIFICATIONS TO SITE AND BUILDINGS
Scope of work may include, but is not limited to accessibility improvements, miscellaneous work or repairs
to building, unit, and site.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $2,000,000

Prime Discipline for Selection: CIVIL ENGINEER

O

HPHA SCHOOL STREET SEWER REPAIR, Oahu, Hawaii
Repairs to and replacement of existing sewer lines.
Anticipated Start of Design: Fall 2016

Estimated Construction Cost:  $250,000 - $300,000

PUAHALA HOMES INFRASTRUCTURE & SITE IMPROVEMENTS, Oahu, Hawaii
Site improvement work to include, but is not limited to underground utility replacement.
Anticipated Start of Design: Winter 2017

Estimated Construction Cost:  $200,000

REPAVEMENT & ADA IMPROVEMENTS TO NOELANI | & Il, Waimea, Hawaii, Hawaii
Repavement and site improvement.

Anticipated Start of Design: Summer 2017

Estimated Construction Cost:  $200,000 - $400,000

Prime Discipline for Selection: ELECTRICAL ENGINEER

O

REPAVEMENT & ADA IMPROVEMENTS TO NOELANI | & 1, Waimea, Hawaii, Hawaii
Repavement and site improvement.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $200,000 - $400,000




A}

Prime Discipline for Selection: STRUCTURAL ENGINEER

O

KAAHUMANU HOMES SITE AND BUILDING IMPROVEMENTS, HA 1009, Oahu, Hawaii
Scope of work to include, but is not limited to spall repair and exterior painting of all buildings.
Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $700,000

KUHIO HOMES STRUCTURAL ASSESSMENT AND REPAIR, HA 1007, Oahu, Hawaii
Structural assessment of and the design to repair Building 3 concrete spalls.
Anticipated Start of Design: Fall 2017

Estimated Construction Cost: $50,000

Prime Discipline for Selection: PLANNING

O

GREEN PHYSICAL NEEDS ASSESSMENT (GPNA) UPDATE OF FEDERAL HOUSING PROJECTS,
Statewide, Hawaii

Perform physical survey of site, infrastructure, building systems and building conditions, investigate any
deficiencies, develop a workable prioritized assessment matrix, prepare a maintenance schedule of
repairs and prepare cost estimates of sites.

Anticipated Start: Summer 2017

Estimated Cost:  $2,000,000

Prime Discipline for Selection: ENVIRONMENTAL ENGINEER

O

ENVIRONMENTAL SERVICES, Statewide, Hawaii

Perform environmental services which may include Phase 1, Phase 2, and/or environmental testing for
projects statewide.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $10,000 - $150,000

LEAD RISK ASSESSMENT, Statewide, Hawaii

Perform lead based paint assessments and construction management services. There may be multiple
projects with the cost below.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $100,000-$500,000

Prime Discipline for Selection: THIRD PARTY PERMIT REVIEWER

O

THIRD PARTY PERMIT REVIEWER, Statewide, Hawaii

City & County of Honolulu certified third party reviewer shall perform services of reviewing and certifying
that plans and specifications are properly submitted and in compliance with the Code, ordinances, rules
and other requirements of the City. All disciplines shall be included which are Building, Electrical,
Structural, and Plumbing/Mechanical Code.

Anticipated Start of Design: Spring 2017

Estimated Construction Cost:  $10,000 - $100,000

Prime Discipline for Selection: ELEVATOR CONSULTANT

[+

MODERNIZATION AND MAINTENANCE SERVICES TO ELEVATORS AT VARIOUS HPHA
PROPERTIES, Oahu, Hawaii

Modernization to 9 elevators and maintenance services to 25 elevators.

Anticipated Start of Design: Winter 2017

Estimated Construction Cost:  $4,000,000 - $6,000,000




STATE OF HAWAII

EXHIBIT B

HAWAII PUBLIC HOUSING AUTHORITY
QUESTIONNAIRE FOR ARCHITECTS, ENGINEERS AND OTHER PROFESSIONAL SERVICES

INSTRUCTIONS: PROVIDE RESPONSES TO ALL ITEMS. LEAVING RESPONSES BLANK COULD RESULT IN LOSS OF POINTS.

FIRM NAME

1. mx_um_ﬂ_mzom AND PROFESSIONAL QUALIFICATIONS RELEVANT TO THE PROJECT TYPE

D_mo__u_._zm
(For fi _.Bm m:_u:._:_:a for more than one n_mo_v__:m. m:c.:: a
. complete HPHA ..n:.mm:o::m:.o for each discipline.)

AGE OF FIRM
(No. of Years)

REGULATION TRAINING

INDICATE TRAINING FOR REGULATIONS AND REQUIREMENTS LISTED BELOW.

| TRAINING
| YEsorNo

U.S. Dept of Housing and Urban Development (HUD) Davis-Bacon Act

International Existing Building Code (IEBC)

U.S. Dept of Housing and Urban Development (HUD) Section 3

U.S. Dept of Housing and Urban _um<m_ou303 (HUD)
Environmental mm<_m<<m

State of Hawaii Prevailing Wages on Public Works, Chapter 104 HRS

DCCA Contractor License Classifi om:o:m

Uniform Federal Accessibility Standards (UFAS)

OTHER:

2010 ADA Standards for Accessible Design

OTHER:

DESCRIBE THE STRENGTHS OF YOUR FIRM.
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1. EXPERIENCE AND PROFESSIONAL QUALIFICATIONS RELEVANT TO THE PROJECT TYPE (cont.)

KEY PERSONNEL RESUMES
LIST A MAXIMUM OF 8 KEY PERSONNEL FROM YOUR FIRM THAT IS PROPOSED FOR THE HPHA PROJECT(S).

- |Mayor Wright Homes Intei wm.mwm\sw,mlaw._.wa@\alﬁ@wxmima%,IoaoE H, Project Manager.

ey iy
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2. PAST PERFORMANCE ON PROJECTS OF SIMILAR SCOPE FOR PUBLIC AGENCIES OR PRIVATE INDUSTRY, INCLUDING CORRECTIVE ACTIONS AND
OTHER RESPONSES TO NOTICES OF DEFICIENCIES
PROJECT EXPERIENCE

LIST A MAXIMUM OF 8 PROJECTS THAT REFLECT YOUR ABILITY TO PROVIDE QUALITY WORK FOR YOUR REQUESTED PROJECTS. INCLUDE PHOTOS PER PROJECT LIST BELOW ON FOLLOWING PAGE.

- Provide "X" in ALL Applicable Cells Below

- COMPLETED
PROJEC (Indicate % if in progress)
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2. PAST PERFORMANCE ON PROJECTS OF SIMILAR SCOPE FOR PUBLIC AGENCIES OR PRIVATE INDUSTRY, INCLUDING CORRECTIVE ACTIONS AND
OTHER RESPONSES TO NOTICES OF DEFICIENCIES (cont.)

PROJECT EXPERIENCE - PHOTOS
PROVIDE A MAXIMUM OF 2 PHOTOS PER PROJECT AS LISTED IN PROJECT EXPERIENCE TABLE, PREFERENCE FOR BEFORE AND AFTER PHOTOS.

PAGE 1 of 1



2. PAST PERFORMANCE ON PROJECTS OF SIMILAR SCOPE FOR PUBLIC AGENCIES OR PRIVATE INDUSTRY, INCLUDING CORRECTIVE ACTIONS AND
OTHER RESPONSES TO NOTICES OF DEFICIENCIES (cont.)

HOW HAVE YOU RESOLVED CHANGE ORDERS DUE TO UNFORESEEN CONDITIONS AND MANAGED COST OVER RUNS?

WHAT TYPES OF DESIGN STRATEGIES DO YOU RECOMMEND FOR PUBLIC HOUSING PROJECTS? PROVIDE SPECIFIC EXAMPLES THAT REFLECT YOUR
KNOWLEDGE OF THIS PROJECT TYPE.

HAVE YOU EVER RECEIVED A NOTICE FROM THE HPHA OR OTHER GOVERNMENT AGENCY INDICATING POOR PERFORMANCE?
WAS THE SITUATION RECTIFIED? iF YES, PLEASE COMMENT:
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3. CAPACITY TO ACCOMPLISH THE WORK IN THE REQUIRED TIME

FFICE INFORMATION
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